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과업지시서

1. 과 업 명 : 지역투어(김해, 용인) “신과 함께_저승편” 음향장비임차
2. 과업기간 : 2023. 6. 11(토) ~ 7. 10(월)

구  분 셋업 리허설 공  연 철수
춘천 6. 11 – 6. 15 6. 15 6. 16 – 6. 17 6. 18
김해 6. 26 – 6. 30 6. 30 7. 1 7. 2
용인 7. 3 – 7. 7 7. 7 7. 8 – 7. 9 7. 10

* 시스템 반입, 설치부터 리허설, 공연 및 공연종료, 시스템 해체 및 철수, 반출까지로 
정함.

   < 공 연 개 요 >
   ○ 공 연 명 : 창작가무극 <신과 함께_저승편>
   ○ 공연기간 : 춘천 / 2023. 6. 16(금) ~ 6. 17(토), 2일 2회
                 김해 / 2023. 7. 1(토), 1일 2회
                 용인 / 2023. 7. 8(토) ~ 7. 9(일), 2일 3회
   ○ 장    소 : 춘천문화예술회관, 김해문화의전당 마루홀, 용인포은아트홀 (3지역)
   ○ 제    작 : (재)서울예술단
   ○ 연    츨 : 김동연
   ○ 디자이너 : 양석호

3. 과업내용 
 ○ 창작가무극 “신과 함께_저승편”에 사용되는 음향장비임차 
 ○ 음향장비사양

구분 내용 비고

음 향

장비명 (수량포함)  * 모든 임차장비는 명시된 
규격이어야 함
 * 음향장비는 공연의 완성
도를 높이기 위해 재단의 요
청이 있을 시 상호협의 하에 
변경 될 수 있음

<MAIN SYSTEM>

1. CONSOLE

Midas XL8 Surface / 1

 → 대체품목 : Midas Pro9 Surface / 1

Midas DL-471 Engine / 11

Midas DL-461 Router / 3
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구분 내용 비고
Midas DL-251 / 2

Midas DL-431 / 4

Midas DL-451 / 3

 → 대체품목 : Midas DL-371 / 1

               Midas DL-351 / 1

2. Speaker

Meyer Melodie / 16

L-Acoustics Kara / 12

Meyer CQ-1P / 4 / 1F  

 → 대체품목 : Meyer UPQ-1P / 4, ARCS (with Amp, Bracket) / 6

Meyer 700HP / 4

Meyer UPA-1P with Bracket 3ea / 8 

Meyer UPJ-1P with I-Type bolt 4ea / 4 

Meyer UPM-1P with Brackets / 10 

JBL Eon / 2 

Yamaha MSP-5 / 1 

3. Amplifier & Speaker Management

L-Acoustics LA 8 / 4 / Center 3ea, Spare 1ea

4. Outboard

Meyer Galileo 616  / 2 

Lexicon 480L with LARC2 /  1

Yamaha SPX 990 / 3

5. Playback  

DENON DN-D4500 / 1  

RME Fierface UFX+ / 1

Klark Teknik DN 9650 (MADI Module) / 1

iMac (with Q-Lab v.4) / 1

→ 대체품목 : iMac (Q-Lab v.3) / 1 / for Q-Lab FX

Mac pro (with Q-Lab v.4) / 2

→ Mac pro (with Q-Lab v.3) / 2

Motu 828X / 1 / Audio Interface (FX)

Apogee Ensemble / 1 /  Audio Interface(MR B/U)

MIDI Solution F8 with Switcher / 2

F8 Power Adapter / 1

MIDI Switch / 2

MIDI Cables / 6

USB Cables / 3

DANTE Cable (AES50) / 1

MADI Cable / 1
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구분 내용 비고
6. Microphone

- Dynamic

Shure 565SD / 2 / Director, SM

Shure SM58S / 1 / T/B

- Microphone Stands

K&M Mid/Long Boom / 4 / ANT, Tunning

K&M 258 / 2 / ANT Flying

K&M 240 / 1 

Speaker stand / 2

7.  W/L System

- Receiver

Sennheiser EM3732 (500MHz) / 7 (14ch) 

Sennheiser EM3732 (600MHz) / 9 (18ch) 

→ 대체품목 : ennheiser EM1046 (32ch) 500~600

- Transmitter

Sennheiser SK5212 (500MHz) / 14

Sennheiser SK5212 (600MHz) / 18

→ 대체품목 : Sennheiser SK5012 (32ch)

- Antenna

Sennheiser AD3700 1set (2) /  with cable

→ 대체품목 : SHURE UA870WB 1set (2)

- Splitter

UA845 / 3 

<COMMS & VIDEO>

8. Intercom

Clear Com RS-601 / 9 

Clear Com Headset / 9 

LaON Wireless Intercom (8ch)

→ 대체품목 : HME W/L intercom System (8ch)

9. Radio

Motorola CP1300 / 4 

<Cables>

10. Stage

전기박스 3상 / 1 

Open : Camlock / 5 

32A Legrand 60m / 1  / Center 

32A Legrand 50m / 1  / 2/3F

32A Legrand 40m / 2  / Main L, Gallery
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구분 내용 비고
32A Legrand 20m / 1  / Main R

32A Legrand 10m / 1  / Spare

16A Legrand 40m / 3  / MSFB, USFB, 2F L

16A Legrand 30m / 2  / 2F R, Spare

16A Legrand 15m / 1 / RF Desk

32A : 16A 3Y / 2 / 2/3F, Gallery

32A : Powercon Box / 4 / Main L,R ,Center Spare

16A : Powercon Box / 5 / MSFB, DSFB, 2,3F L,R, Spare

32A : AC Box / 1 / Spare

16A : AC Box / 1 / RF Desk

Twist : Powercon / 8 / Sub, Main L, R Spare

Speakon Cable 30m / 4 /  Kara Cable

Speakon Cable Link / 10 / Kara Cable

Powercon 20m / 2 / Blue : Blue

Powercon 15~20m / 8 / Main L,R, Sub, Spare

Powercon 10m / 12 

Powercon 3m / 12 

Powercon 1m / 10 / Melodie Link

Signal 8p 30m or 4p 30m / 1 / 2/3F

Signal 8P 3m / 4 / WL Patch

Signal 4P 3m / 4 

Signal 30m / 10 / FBs, 3F, DF Flying, Tunning…

Signal 20m / 15 

Signal 10m / 15 

Signal 5m / 15 

Signal 3m / 20 

Signal 1m / 10 / Melodie Link

Ext. 10~20m / 3 

11. FOH

Ext. Short / 1 /  FOH 전기

4P / 4 

8P / 4

TRS : XLR Male 12P / 2 

Insert Cable 8P / 2 

Insert Cable 4P / 6

MIDI Cable / 4

USB Cable / 3 

TRS Type Gender

<MISC.>

Melodie Bump / 4 

Kara Bump / 3
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 ○ 리허설 및 공연일정
구  분 셋업 리허설 공  연 철수

춘천
6. 10 – 6. 15 6. 15 6. 16 – 6. 17 6. 18

무대,조명, 영상, 
음향 등 테크 리허설 드레스리허설 및 

2일 2회 1일

김해
6. 26 – 6. 30 6. 30 7. 1 7. 2
무대,조명,영상, 

음향 등 테크리허설 1일 2회 1일

용인
7. 3 – 7. 7 7. 7 7. 8 – 7. 9 7. 10

무대,조명,영상, 
음향 등 테크리허설 2일 3회 1일

4. 기타 유의사항
  ○ 모든 장비는 (재)서울예술단이 사전에 제공하는 셋업 일정(반입 및 반출)
     에 따라 준비되어야 한다.   
  ○ 모든 음향기기는 셋업 전 사전 점검하여 문제 발생 요인이 있는 부분은  

교체하여 최상의 컨디션을 유지하여야 한다. 
  ○ 각 장비는 문제가 발생 되었을 시 즉시 교체 할 수 있도록 여분의 장비를 

준비해야 한다.
  ○ 시설 기간과 철수 일에 장비 관리 담당자가 필히 상주해야 한다.
  ○ 각 장비에 따른 부자재는 디자이너의 요구에 따라 충분히 준비되어야 한다. 
     - 부자재는 공연을 위해 준비되어야 하는 상식적인 물품들을 총칭함. 
  ○ 각 장비는 반입 전과 후에 음향디자이너 또는 헤드 음향 크루에게 장비 확

인을 받아야 한다.

구분 내용 비고
Chains (Short 2, 3m 10) / Hook / 12/72 

Safty Wire / 10

리깅용 실링바 / 4

로프 / 2 

줄자 / 4 

Multi-Tap / 6

Yellow jacket / 41
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  ○ 모든 장비의 운임과 소모품은 자부담을 원칙으로 한다. 
  ○ 기타 협의 또는 변동 사항은 디자이너와 서울예술단 기술감독과 협의해야 

한다.
끝.


